



MEMORANDUM

DATE: August 31, 2011

TO: File

FROM: Margot Grossmann *MG*

SUBJECT: Houghton Road Widening, Irvington Road to Valencia Road

This project was evaluated for SBE participation based on existing subcontracting opportunities. The resulting goal calculation established a 43% SBE goal.

Based on an overall SBE available participation of 53.81%, the project goal has been administratively reduced to one-half of the total availability.

The project goal is set at 27% SBE participation.

MG
8-31-11

SBE SUBCONTRACTING GOALS

DEPARTMENT: Transportation DATE: 8/30/2011

PROJECT NUMBER: 110266 DESCRIPTION: Houghton Road Widening, Irvington Road to Valencia Road

TOTAL BASE BID AMOUNT: \$ [REDACTED] PROJECT MANAGER: M.J. Dillard

Trade/Industry	Dollar Amount	%	SBEs Available	SBE#
Demolition	[REDACTED]	[REDACTED]	Custom Saw Cuts, A&S Paving, Action Pipeline, Boyd, Collins Excavating, Desert Earth, Diggum, Innova Eng, Janc Excavation, KAZ, Marcon, Miura, Pro Trenching, Trinity Southwest, Tucson Asphalt	15
Rip Rap	[REDACTED]	[REDACTED]	Lamb Rock, Cactus Concrete, Desert Earth, Tony's Const.	4
SWPPP	[REDACTED]	[REDACTED]	Arrowhead Engineering, Sonoran Enviro Tech	2
Steel Fabrication	[REDACTED]	[REDACTED]	Brown&White, Garcia Metal Products, PVB Fabrications, Tucson Steel Fabricators	4
Trucking	[REDACTED]	[REDACTED]	Leland Stevens, Lamb Rock, Sunrise Trucking	3
Traffic Signal, Lighting	[REDACTED]	[REDACTED]	G.U.Y. Const., PACE Electrical, Western Signal	3
Landscape	[REDACTED]	[REDACTED]	Desert Glen, Diggum Excavating, El Conquistador, Foothill Grounds	4
Concrete	[REDACTED]	[REDACTED]	A&S Paving, Anaya, Barron's, Cactus, Copper Hill Const., Dimension 318, Eagle Pass, Efficient, Escalante, J&S, KAZ, Marcon, Miura, Production Contracting, Sahara Dev, Silva, Tucson Asphalt, Unlimited, West Point	19
SUB TOTAL Page 1	[REDACTED]	[REDACTED]		54

#SBE'S x % = % = % SBE Recommended Goal

See Page 3

Tabulation Staff and Review Staff Signatures, Dates _____

Director's Signature, Date _____

SBE SUBCONTRACTING GOALS

DEPARTMENT: Transportation DATE: 8/30/2011

PROJECT NUMBER: 110266 DESCRIPTION: Houghton Road Widening, Irvington Road to Valencia Road

TOTAL BASE BID AMOUNT: [REDACTED] PROJECT MANAGER: M.J. Dillard

Trade/Industry	Dollar Amount	%	SBEs Available	SBE#
Underground Utility	[REDACTED]	[REDACTED]	A&S Paving, Action Pipeline, Blue Ribbon, Collins Excavating, Desert Earth, Innova Engineering, Janc Excavation, Marcon, NAC, Pro Trenching, Trinity Southwest, Tucson Asphalt	12
Traffic Signs	[REDACTED]	[REDACTED]	Border Traffic Safety, Desert Barricades, Saguaro Sign, Double T Signs	4
Traffic Control	[REDACTED]	[REDACTED]	Ajax Barricade, Border Traffic Safety, Desert Barricades	3
Fencing	[REDACTED]	[REDACTED]	A & M Fencing, Brown and White, Security Fence of AZ	3
Quality Control	[REDACTED]	[REDACTED]	Conformatech, Coronado Engineering, Grenier Engineering, Residential and Renovation Engineering	4
SUB TOTAL Page 2	[REDACTED]	[REDACTED]		26

#SBEs x % = % = % SBE Recommended Goal

SBE Goal \$ See Page 3

Tabulation Staff and Review Staff Signatures, Dates _____

Project Manager's Signature, Date _____

SBE SUBCONTRACTING GOALS

DEPARTMENT: Transportation

DATE: 8/30/2011

PROJECT NUMBER: 110266

DESCRIPTION: Houghton Road Widening, Irvington Road to Valencia Road

TOTAL BASE BID AMOUNT: [REDACTED] PROJECT MANAGER: M.J. Dillard

Trade/Industry	Dollar Amount	%	SBEs Available	SBE#
Sub Total Page 1	[REDACTED]	[REDACTED]		54
Sub Total Page 2	[REDACTED]	[REDACTED]		26
TOTAL	[REDACTED]	[REDACTED]		80

** See attached memo*

#SBE'S 80 x 53.81% = 43.04% = 27* % SBE Recommended Goal

SBE Goal \$ [REDACTED]

MH 8/31/11
 Tabulation Staff and Review Staff Signatures, Dates
[Signature] 8/31/11
 Project Manager's Signature, Date